

Palungtar Municipality Office of the Municipal, Executive

Palungtar, Gorkha

Gandaki Province, Nepal

Invitation for Bides

Date of Publication: 03 - February – 2020 (20th Magh 2076)

1.Palungtar Municipality, invites sealed bids from national eligible bidders for Item rate Contract of following works:

Contract Identification Number	Description and location of work	Bid Document Fee (NRs)	Bid Security Amount (NRs)	Estimate Amount Without VAT (NRs.)	Bid Security Validity Period (days from the date of bid opening)	
PMUN/GORKHA/2076/77-06	Construction and upgrading road at Dharapani Laamakhet Adhikari Gau Dumre road project, Palungtar-3, Gorkha	1000	50000.00	1728545.68	90	Hard Copy, Second date of Publication
PMUN/GORKHA/2076/77-08	Construction and upgrading road at Chargare Lajikot road project, Palungtar- 10, Gorkha	1000	50000.00	1726887.68	90	Hard Copy, Second date of Publication
PMUN/GORKHA/2076/77-15	Construction and upgrading road at Chhapabhanjyang to dewaldada Road Project, Palungtar-2, Gorkha	1000	50000.00	1721561.93	90	Hard Copy
PMUN/GORKHA/2076/77-16	Construction of upgrading road at Bimire nursary Road Project, Palungtar-2, Gorkha	1000	40000.00	1296896.94	90	Hard Copy
PMUN/GORKHA/2076/77-17	Construction and Upgrading road at Jyotichautara Belbass khurpajung Road Project, Palungtar-1, Gorkha	1000	50000.00	1727234.54	90	Hard Copy
PMUN/GORKHA/2076/77-18	Construction and Upgrading road at Majhatar, Ranitar, Papanefat Road Project, Palungtar-5, Gorkha	3000	65000.00	2152672.76	120	Hard Copy
PMUN/GORKHA/2076/77-19	Construction and upgrading road at Jyotichautara belbass kolkate khurpajung Road Project, Palungtar-1, Gorkha	3000	125000.00	4319967.83	120	Hard Copy
PMUN/GORKHA/2076/77-20	Construction and upgrading road at Deurali, annapurna mandir to annapurna school Road Project, Palungtar-01, Gorkha	1000	50000.00	1727523.73	90	Hard Copy
PMUN/GORKHA/2076/77-21	Procurement and Supply of Hume Pipe (NP3: Class reinforced Concrete Heavy Duty non Pressure pipe) of different size, Palungtar-Gorkha	1000	50000.00	1726500.00	90	Hard Copy

2. Purchase, Submission and Opening:

CN	Purchase of Bid		Submission of Bid		Opening of Bid		Remarks/Contract Identification Number	
	Date	Time	Date	Time	Date Time		Number	
1.	17- Feb-20	17:00	18- Feb-20	12:00	18- Feb-20	13:00	PMUN/GORKHA/2076/77- 06, 08, 15, 16, 17, 20 and 21	
2.	3- March-20	17:00	4- March-20	12:00	4-March-20	13:00	PMUN/GORKHA/2076/77- 18 and 19	
Name	Name of Office Bank Deposit Account No: (Bid Security Amount)		•	Bid Revenue Account No: (Bid Document Fee)				
	alungtar Municipality, Agriculture Development Bank Ltd, Palungtar, Gorkha 317700959532017		317700959532017		317700959531010			

- 3. Tender Procedures shall follow Public Procurement Act and Public Procurement Rules.
- 4. Bidders should deposit the equivalent fee for bidding document and bid security amount or submission of first class Bank Bid guarantee in the following Account within the date and time specified above. Only Hard copy will be accepted for above contract identification number PMUN/GORKHA/2076/77 06, 08 and 15, to 21.
- 5. A new firm established by any person or manager of a firm or company that is blacklisted according to PPA will be ineligible to submit bids.
- 6. For further information, please refer to the Palungtar website (http://www.palungtarmun.gov.np) as prescribed above. Any amendment in the notice or bid documents will be posted in notice board of this Palungtar Municipality, Phone no. 064-400002/93 or Palungtar Website.
- 7. If the last date of purchasing and/ or submission falls on a government holiday, then the next working day shall be considered as the last date. In such case the validity period of the bid security shall remain the same as specified for the original last date of bid submission.
- 8. The Employer reserves the right to accept or reject, wholly or partly any or all the bids without assigning reason whatsoever.
- 9. Pre-Bid meeting shall be held at Palungtar Municipality office, Palungtar-Gorkha at 14:00 Hrs on 07 February 2020 (PMUN/GORKHA/2076/77- 06, 08, 15, 16, 17, 20 and 21) and 23 February 2020 (PMUN/GORKHA/2076/77- 18 and 19).

Chief Administrative Officer